DOT_RGGBO1

PS&E JOB NO: 017015
CONTRACT NO: 006117
VERSI ON NO : 3

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L2957

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 05/ 14/ 2001
TIME: 12: 41

BI DS OPENED ON : May 24 2001
AWARDED ON : Jun 4 2001

W CSR 290 e LOW BIDDER  -------
TITLE : SR 290 | NLAND ASPHALT COMPANY
M SSION AVE. TO VIC. SULLI VAN RD. 802 N FANCHER RD
012015 99212- 0928
PROJECT STP- PND1(001) SPOKANE WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 132.73%
244, 920. 00 570, 000. 00 325, 080
2 CLEARI NG AND GRUBBI NG
L.S. 160. 00%
10, 000. 00 26, 000. 00 16, 000
3 REMOVI NG DRAI NAGE STRUCTURE
45. 0000 EACH 500. 0000 210. 0000 -58.00%
22,500. 00 9, 450. 00 -13, 050
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 303.67%
5, 450. 00 22, 000. 00 16, 550
5 REMOVI NG CEMENT CONC. SI DEWALK
2300. 0000 e 7.0000 3. 5000 -50. 00%
16, 100. 00 8, 050. 00 -8, 050
6 REMOVI NG CEMENT CONC. CURB AND GUTTER
664. 0000 w 15. 0000 3. 0000 -80.00%
9, 960. 00 1, 992. 00 -7,968
7 REMOVI NG CEMENT CONC. CURB
1060. 0000 w 9. 0000 3. 0000 -66.67%
9, 540. 00 3, 180. 00 -6, 360
8 REMOVI NG ASPHALT CONC. PAVEMENT
1070. 0000 e 5. 0000 8. 0000 60. 00%
5, 350. 00 8, 560. 00 3,210
9 REMOVI NG ASPHALT CONC. CURB
120. 0000 w 8. 0000 5. 0000 -37.50%
960. 00 600. 00 -360
10 REMOVI NG TRAFFI C | SLAND
2910. 0000 e 6. 0000 4. 4000 -26.67%
17, 460. 00 12, 804. 00 -4, 656
11 REMOVI NG GUARDRAI L ANCHOR
8. 0000 EACH 210. 0000 170. 0000 -19.05%
1, 680. 00 1, 360. 00 -320



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 14/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 12: 41
PS&E JOB NO: 017015 REVI SI ON NO : Bl DS OPENED ON : May 24 2001
CONTRACT NO: 006117 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 3 WORK ORDER# : 0L2957
W CSR 290 e LOW BIDDER  -------
TITLE : SR 290 | NLAND ASPHALT COMPANY
M SSION AVE. TO VIC. SULLI VAN RD. 802 N FANCHER RD
012015 99212- 0928
PROJECT  : STP-PMI1(001) SPOKANE =~ WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG GUARDRAI L
850. 0000 w 9. 0000 7.0000 -22.22%
7, 650. 00 5, 950. 00 -1, 700
13 REMOVI NG TEMPORARY PAVEMENT MARKI NG
43750. 0000 w 0. 2000 0. 1000 -50. 00%
8, 750. 00 4,375. 00 -4,375
14 REMOVI NG PLASTI C TRAFFI C MARKI NG
116. 0000 e 10. 0000 41. 0000 310. 00%
1, 160. 00 4, 756. 00 3,596
15  REMOVI NG FENCE
580. 0000 w 3. 5000 11. 0000 214.29%
2, 030. 00 6, 380. 00 4,350
16  REMOVI NG MONUMENT CASE AND COVER
6. 0000 EACH 155. 0000 175. 0000 12.90%
930. 00 1, 050. 00 120
17 REMOVI NG GUI DE POST
75. 0000 EACH 2.0000 6. 0000 200. 00%
150. 00 450. 00 300
GRADI NG
18 ROADWAY EXCAVATI ON | NCL. HAUL
30468. 0000 s 8. 0000 9. 5000 18.75%
243, 744. 00 289, 446. 00 45,702
19 EMBANKMENT COMPACTI ON
3110. 0000 s 2.0000 1. 5000 -25.00%
6, 220. 00 4, 665. 00 -1,555
DRAI NAGE
20 CONCRETE | NLET
4. 0000 EACH 750. 0000 850. 0000 13.33%
3, 000. 00 3, 400. 00 400
21 GRATE | NLET TYPE 2
20. 0000 EACH 1, 500. 0000 1, 200. 0000 -20.00%
30, 000. 00 24, 000. 00 -6, 000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 14/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 12: 41
PS&E JOB NO: 017015 REVI SI ON NO : Bl DS OPENED ON : May 24 2001
CONTRACT NO: 006117 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 3 WORK ORDER# : 0L2957
W CSR 290 e LOW BIDDER  -------
TITLE : SR 290 | NLAND ASPHALT COMPANY
M SSION AVE. TO VIC. SULLI VAN RD. 802 N FANCHER RD
012015 99212- 0928
PROJECT  : STP-PMI1(001) SPOKANE =~ WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
22 DRAIN Pl PE 200 MM DI AM
35. 0000 w 80. 0000 40. 0000 -50. 00%
2, 800. 00 1, 400. 00 -1, 400
23 SCHEDULE A CULV. PIPE 300 MM DI AM
112. 0000 w 70. 0000 50. 0000 -28.57%
7, 840. 00 5, 600. 00 -2,240
STORM SEVER
24  CATCH BASIN TYPE 2
22.0000 EACH 2, 500. 0000 1, 600. 0000 -36.00%
55, 000. 00 35, 200. 00 -19, 800
25 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
123. 0000 w 75. 0000 85. 0000 13.33%
9, 225. 00 10, 455. 00 1,230
26  PRECAST DRYWELL TYPE 2
149. 0000 EACH 1, 300. 0000 1, 860. 0000 43.08%
193, 700. 00 277, 140. 00 83, 440
STRUCTURE
27 PLUGGI NG EXI STI NG BRI DGE DRAI N
6. 0000 EACH 400. 0000 150. 0000 -62.50%
2, 400. 00 900. 00 -1, 500
28 EXPANSI ON JOI NT MODI FI CATI ON
L.S. 57.89%
19, 000. 00 30, 000. 00 11, 000
SURFACI NG
29 CRUSHED SURFACI NG BASE COURSE
37820. 0000 t 6. 0000 13. 0000 116.67%
226, 920. 00 491, 660. 00 264, 740
LI QUI D ASPHALT
30 ASPHALT FOR TACK COAIT
106. 0000 t 225. 0000 200. 0000 -11.11%
23, 850. 00 21, 200. 00 -2,650
31 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00%

60, 420. 00

60, 420. 00



DOT_RGGBO1

PS&E JOB NO: 017015
CONTRACT NO: 006117
VERSI ON NO : 3

REVI SI ON NO :
REGGON NO : 6
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TITLE : SR 290 | NLAND ASPHALT COMPANY
M SSION AVE. TO VIC. SULLI VAN RD. 802 N FANCHER RD
012015 99212- 0928
PROJECT  : STP-PMI1(001) SPOKANE =~ WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
32  MODI FI ED CONCRETE CLASS 28 1 DAY 250 MM SECTI ON
5330. 0000 e 55. 0000 45. 0000 -18.18%
293, 150. 00 239, 850. 00 -53, 300
33 CEMENT CONC. APPROACH 3 DAY
4905. 0000 e 23. 0000 37.0000 60.87%
112, 815. 00 181, 485. 00 68, 670
ASPHALT CONCRETE PAVEMENT
34 PLANI NG Bl TUM NOUS PAVEMENT
176790. 0000 e 0. 6800 1. 2000 76.47%
120, 217. 20 212, 148. 00 91, 931
35 ASPHALT CONC. PAVEMENT CL. A PG 70- 2
60421. 0000 t 28. 0000 32.0000 14.29%
1,691, 788. 00 1,933, 472.00 241, 684
36 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
52, 600. 00 52, 600. 00
37 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00%
19, 510. 00 19, 510. 00
38 ASPHALT CONC. APPROACH CL. /
1025. 0000 t 60. 0000 60. 0000 0. 00%
61, 500. 00 61, 500. 00 0
39 LONG TUDI NAL JOI NT SEAL
250. 0000 w 5. 0000 6. 0000 20.00%
1, 250. 00 1, 500. 00 250
EROSI ON CONTROL AND PLANTI NG
40 TOPSO L TYPE B
1200. 0000 s 10. 0000 13. 5000 35.00%
12, 000. 00 16, 200. 00 4,200
41 SEEDI NG, FERTILIZI NG AND MULCHI NG
5. 6000 ha 3, 000. 0000 3, 200. 0000 6.67%
16, 800. 00 17, 920. 00 1,120



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/ 14/ 2001
TIME: 12: 41

PS&E JOB NO: 017015 REVI SI ON NO : Bl DS OPENED ON : May 24 2001
CONTRACT NO: 006117 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 3 WORK ORDER# : 0L2957
W CSR 290 e LOW BIDDER  -------
TITLE : SR 290 | NLAND ASPHALT COMPANY
M SSION AVE. TO VIC. SULLI VAN RD. 802 N FANCHER RD
012015 99212- 0928
PROJECT  : STP-PMI1(001) SPOKANE =~ WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
42 SO L BINDER OR TACKI NG AGENT
5. 6000 ha 850. 0000 300. 0000 -64.71%
4, 760. 00 1, 680. 00 -3,080
43 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00%
10, 000. 00 10, 000. 00
TRAFFI C
44 CEMENT CONC. BARRI ER CURB AND GUTTER
5987. 0000 w 15. 0000 21. 0000 40.00%
89, 805. 00 125, 727. 00 35, 922
45  TRAFFI C | SLAND
555. 0000 e 35. 0000 28. 0000 -20.00%
19, 425. 00 15, 540. 00 -3,885
46 CEMENT CONC. BARRI ER CURB
2733. 0000 w 20. 0000 21. 0000 5.00%
54, 660. 00 57,393. 00 2,733
47 EXTRUDED CURB
635. 0000 w 18. 0000 20. 0000 11.11%
11, 430. 00 12, 700. 00 1,270
48 BEAM GUARDRAI L TYPE 1
741.0000 w 38. 0000 37.0000 -2.63%
28, 158. 00 27,417.00 -741
49 BEAM GUARDRAI L TYPE THRI E BEAM
397. 0000 w 110. 0000 170. 0000 54.55%
43, 670. 00 67, 490. 00 23, 820
50 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
4. 0000 EACH 650. 0000 1, 250. 0000 92.31%
2, 600. 00 5, 000. 00 2,400
51 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
4. 0000 EACH 650. 0000 1, 050. 0000 61.54%
2, 600. 00 4, 200. 00 1, 600
52 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
4. 0000 EACH 1, 000. 0000 1, 050. 0000 5.00%
4, 000. 00 4, 200. 00 200



DOT_RGGBO1

PS&E JOB NO: 017015
CONTRACT NO: 006117
VERSI ON NO : 3
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REGGON NO : 6
WORK ORDER# : 0L2957

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

------- LOW BI DDER - ------

DATE: 05/ 14/ 2001
TIME: 12: 41

BI DS OPENED ON : May 24 2001
AWARDED ON : Jun 4 2001

HWY : SR 290
TITLE : SR 290 | NLAND ASPHALT COMPANY
M SSION AVE. TO VIC. SULLI VAN RD. 802 N FANCHER RD
012015 99212- 0928
PROJECT  : STP-PMI1(001) SPOKANE =~ WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 BEAM GUARDRAI L FLARED TERM NAL
8. 0000 EACH 1, 800. 0000 1, 800. 0000 0. 00%
14, 400. 00 14, 400. 00 0
54 BEAM GUARDRAI L ANCHOR TYPE 4
2.0000 EACH 550. 0000 495. 0000 -10. 00%
1, 100. 00 990. 00 -110
55 PERMANENT | MPACT ATTENUATOR
4. 0000 EACH 7, 500. 0000 5, 000. 0000 -33.33%
30, 000. 00 20, 000. 00 -10, 000
56 FLEXI BLE GUI DE POST
106. 0000 EACH 21. 0000 22.0000 4.76%
2,226.00 2,332.00 106
57 PAINT LINE
35140. 0000 w 0.2100 0. 3500 66.67%
7,379. 40 12, 299. 00 4,920
58 | NSET PLASTIC LI NE
23430. 0000 w 3.7000 4.8000 29.73%
86, 691. 00 112, 464. 00 25,773
59 PLASTIC WDE LI NE
1513. 0000 w 9. 8000 7.0000 -28.57%
14, 827. 40 10, 591. 00 -4,236
60 PLASTI C CROSSWALK STRI PE
337. 0000 e 58. 0000 45. 0000 -22.41%
19, 546. 00 15, 165. 00 -4,381
61 PLASTIC STOP LI NE
536. 0000 w 82. 0000 22.0000 -73.17%
43,952. 00 11, 792. 00 -32, 160
62 PLASTI C TRAFFI C ARROW
154. 0000 EACH 250. 0000 67. 0000 -73.20%
38, 500. 00 10, 318. 00 - 28,182
63 PLASTI C RAI LROAD CROSSI NG SYMBOL
4. 0000 EACH 300. 0000 350. 0000 16.67%
1, 200. 00 1, 400. 00 200



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 14/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 12: 41
PS&E JOB NO: 017015 REVI SI ON NO : Bl DS OPENED ON : May 24 2001
CONTRACT NO: 006117 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 3 WORK ORDER# : 0L2957
HWY SR 290 T LOVBIDDER  -------
TITLE : SR 290 | NLAND ASPHALT COMPANY
M SSION AVE. TO VIC. SULLI VAN RD. 802 N FANCHER RD
012015 99212- 0928
PROJECT  : STP-PMI1(001) SPOKANE =~ WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
64 TEMPORARY PAVEMENT MARKI NG
43750. 0000 w 0. 1400 0. 2000 42.86%
6, 125. 00 8, 750. 00 2,625
65 PERMANENT SI GNI NG
L.S. -20.63%
63, 000. 00 50, 000. 00 -13, 000
66 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM FANCHER WAY
L.S. -17.50%
60, 000. 00 49, 500. 00 - 10, 500
67 TEMP. SIGNAL DI SPLAY & DETECT SYSTEM - FANCHER WAY
L.S. 300. 00%
5, 000. 00 20, 000. 00 15, 000
68 PORTABLE SI GNAL SYSTEM - VI STA ROAD
L.S. 566. 67 %
3, 000. 00 20, 000. 00 17, 000
69 | LLUM NATI ON SYSTEM #1, DI CKEY RD
L.S. 3.35%
28, 060. 00 29, 000. 00 940
70 | LLUM NATI ON SYSTEM #2, DOLLAR RD
L.S. -0.27%
22, 060. 00 22, 000. 00 -60
71 | LLUM NATI ON SYSTEM #3, BRADLEY RD
L.S. -23.84%
34, 140. 00 26, 000. 00 -8, 140
72 | LLUM NATI ON SYSTEM #4, COLEMAN RD
L.S. 16.18%
22, 380. 00 26, 000. 00 3,620
73 I LLUM NATI ON SYSTEM #5, LILY RD
L.S. -5.49%
22,220.00 21, 000. 00 -1, 220
74 | LLUM NATI ON SYSTEM #6, G RARD RD
L.S. -1.06%
28, 300. 00 28, 000. 00 -300



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 14/ 2001

* % * B| D CHECK REPORT * * = TIMVE: 12: 41
PS&E JOB NO: 017015 REVI SI ON NO : Bl DS OPENED ON : May 24 2001
CONTRACT NO: 006117 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 3 WORK ORDER# : 0L2957
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TITLE : SR 290 | NLAND ASPHALT COMPANY
M SSION AVE. TO VIC. SULLI VAN RD. 802 N FANCHER RD
012015 99212- 0928
PROJECT  : STP-PMI1(001) SPOKANE =~ WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
75 | LLUM NATI ON SYSTEM #7, CENTER RD
L.S. -14.18%
22, 140. 00 19, 000. 00 -3, 140
76 | LLUM NATI ON SYSTEM #8, ELLA RD
L.S. -4.81%
22, 060. 00 21, 000. 00 -1, 060
77 1 LLUM NATI ON SYSTEM #9, DICK RD
L.S. -4.81%
22, 060. 00 21, 000. 00 -1, 060
78 | LLUM NATI ON SYSTEM #10, BESSI E RD
L.S. -14.49%
22,220.00 19, 000. 00 -3,220
79 | LLUM NATI ON SYSTEM #11, SARGENT RD
L.S. 16.28%
28, 380. 00 33, 000. 00 4,620
80 | LLUM NATI ON SYSTEM #12, W LLOW RD
L.S. -5.66%
58, 300. 00 55, 000. 00 -3,300
81 | LLUM NATI ON SYSTEM #13, BOEI NG RD
L.S. -1.35%
22, 300. 00 22, 000. 00 -300
82 | LLUM NATI ON SYSTEM #14, FOALER RD
L.S. -0.99%
22,220.00 22, 000. 00 -220
83 | LLUM NATI ON SYSTEM #15, BUTLER RD
L.S. -0.99%
22,220.00 22, 000. 00 -220
84 | LLUM NATI ON SYSTEM UNI VERSI TY RD
L.S. 0. 00%
10, 000. 00 10, 000. 00 0
85 | LLUM NATI ON SYSTEM #16, W LLI AMS RD

L.S. -5.49%
22,220.00 21, 000. 00 -1,220



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 14/ 2001

* % * B| D CHECK REPORT * * = TIMVE: 12: 41
PS&E JOB NO: 017015 REVI SI ON NO : Bl DS OPENED ON : May 24 2001
CONTRACT NO: 006117 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 3 WORK ORDER# : 0L2957
HWY SR 290 T LOVBIDDER  -------
TITLE : SR 290 | NLAND ASPHALT COMPANY
M SSION AVE. TO VIC. SULLI VAN RD. 802 N FANCHER RD
012015 99212- 0928
PROJECT  : STP-PMI1(001) SPOKANE =~ WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
86 | LLUM NATI ON SYSTEM #17, LOCKWOOD RD
L.S. -5.49%
22,220.00 21, 000. 00 -1, 220
87 | LLUM NATI ON SYSTEM #18, STEGNER RD
L.S. -0.99%
22,220.00 22, 000. 00 -220
88 | LLUM NATI ON SYSTEM #19, PIT RD
L.S. -5.49%
22,220.00 21, 000. 00 -1, 220
89 | LLUM NATI ON SYSTEM #20, WOODLAWN RD
L.S. -5.49%
22,220.00 21, 000. 00 -1, 220
90 | LLUM NATI ON SYSTEM #21, MCDONALD RD
L.S. -5.49%
22,220.00 21, 000. 00 -1, 220
91 | LLUM NATI ON SYSTEM #22, BEST RD
L.S. 71.64%
22,140. 00 38, 000. 00 15, 860
92 | LLUM NATI ON SYSTEM #23, ADAMS RD
L.S. -4.81%
22, 060. 00 21, 000. 00 -1, 060
93 | LLUM NATI ON SYSTEM #24, BURNS RD
L.S. -4.46%
21, 980. 00 21, 000. 00 -980
94 | LLUM NATI ON SYSTEM #25, PROGRESS RD
L.S. -4.81%
22, 060. 00 21, 000. 00 -1, 060
95 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM PARK RD
L.S. -47.46%
59, 000. 00 31, 000. 00 - 28,000
96 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM VI STA RD
L.S. -25.33%

75, 000. 00 56, 000. 00 -19, 000
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W CSR 290 e LOW BIDDER  -------
TITLE : SR 290 | NLAND ASPHALT COMPANY
M SSION AVE. TO VIC. SULLI VAN RD. 802 N FANCHER RD
012015 99212- 0928
PROJECT STP- PND1(001) SPOKANE WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
97 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM PI NES RD
L.S. 0. 00%
24, 000. 00 24, 000. 00 0
98 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM EVERGREEN RD
L.S. -3.45%
58, 000. 00 56, 000. 00 -2,000
99 TYPE Il BARRI CADE
16. 0000 EACH 150. 0000 95. 0000 -36.67%
2, 400. 00 1, 520. 00 - 880
100 SEQUENTI AL ARROW SI GN
3582. 0000 HR 4. 0000 3. 0000 -25.00%
14, 328. 00 10, 746. 00 -3,582
101 TRAFFI C SAFETY DRUM
100. 0000 EACH 45. 0000 45. 0000 0. 00%
4,500. 00 4,500. 00 0
102 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -37.50%
1, 600. 00 1, 000. 00 -600
103 TRAFFI C CONTROL LABOR
7740. 0000 HR 30. 0000 30. 5000 1.67%
232, 200. 00 236, 070. 00 3,870
104 TRAFFI C CONTROL VEHI CLE
129. 0000 DAY 40. 0000 55. 0000 37.50%
5, 160. 00 7,095. 00 1,935
105 TRAFFI C CONTROL SUPERVI SOR
1290. 0000 HR 32.0000 33. 0000 3.13%
41, 280. 00 42,570. 00 1,290
106 CONSTRUCTI ON SI GNS CLASS A
169. 0000 e 43. 0000 45. 0000 4.65%
7,267.00 7,605. 00 338
OTHER | TEMS
107 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
67. 0000 s 12. 0000 10. 0000 -16.67%
804. 00 670. 00 -134
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CONTRACT NO: 006117 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 3 WORK ORDER# : 0L2957
W CSR 290 e LOW BIDDER  -------
TITLE : SR 290 | NLAND ASPHALT COMPANY
M SSION AVE. TO VIC. SULLI VAN RD. 802 N FANCHER RD
012015 99212- 0928
PROJECT  : STP-PMI1(001) SPOKANE =~ WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
108 SHORI NG OR EXTRA EXCAVATI ON CLASS B
1077. 0000 e 13. 7500 4. 0000 -70.91%
14, 808. 75 4,308. 00 -10, 501
109 I NTEGRAL CURB AND S| DEWALK
7538. 0000 e 32.0000 38. 0000 18.75%
241, 216. 00 286, 444. 00 45,228
110  MODI FI ED | NTEGRAL CURB AND S| DEWALK
96. 0000 e 35. 0000 130. 0000 271.43%
3, 360. 00 12, 480. 00 9,120
111 W RE FENCE TYPE 2
570. 0000 w 8. 0000 10. 0000 25.00%
4,560. 00 5, 700. 00 1, 140
112 ADJUST | NLET
21. 0000 EACH 350. 0000 500. 0000 42.86%
7, 350. 00 10, 500. 00 3, 150
113 ADJUST MANHOLE
29. 0000 EACH 400. 0000 500. 0000 25.00%
11, 600. 00 14, 500. 00 2,900
114 ADJUST CATCH BASI M
1. 0000 EACH 350. 0000 500. 0000 42.86%
350. 00 500. 00 150
115 ADJUST VALVE BOX
43. 0000 EACH 200. 0000 500. 0000 150. 00%
8, 600. 00 21, 500. 00 12, 900
116 ADJUST JUNCTI ON BO»
45. 0000 EACH 150. 0000 120. 0000 -20.00%
6, 750. 00 5, 400. 00 -1, 350
117 TRAI NI NG
800. 0000 HR 5. 0000 17. 0000 240.00%
4, 000. 00 13, 600. 00 9, 600
118 ROADSI DE CLEANUP
EST. 0. 00%

5, 000. 00 5, 000. 00



DOT_RGGBO1

PS&E JOB NO: 017015
CONTRACT NO: 006117
VERSI ON NO : 3

REVI SI ON NO :
REGGON NO : 6

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L2957

* * * Bl D CHECK REPORT * * *

------- LOW BI DDER - ------

DATE: 05/ 14/ 2001
TIME: 12: 41

BI DS OPENED ON : May 24 2001
AWARDED ON : Jun 4 2001

HWY : SR 290
TITLE : SR 290 | NLAND ASPHALT COMPANY
M SSION AVE. TO VIC. SULLI VAN RD. 802 N FANCHER RD
012015 99212- 0928
PROJECT  : STP-PMI1(001) SPOKANE =~ WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
119 TRI MM NG AND CLEANUP
L.S. 30.43%
11, 500. 00 15, 000. 00 3, 500
120 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
5. 00 5. 00
121 | NCENTI VE EARLY COMPL.
EST. 0. 00%
15, 000. 00 15, 000. 00
122 M NOR CHANGE
CALC 0. 00%
-1.00 -1.00
123 SPILL PREVENTI ON PLAN
L.S. 80.00%
1, 000. 00 1, 800. 00 800
124 MAI LBOX SUPPORT TYPE TYPE :
9. 0000 EACH 150. 0000 400. 0000 166.67%
1, 350. 00 3, 600. 00 2,250
125 BEAM GUARDRAI L TYPE 4
8. 0000 w 75. 0000 100. 0000 33.33%
600. 00 800. 00 200
CONTRACT TOTAL $5, 791, 601. 75 $6, 888, 888. 00 18. 95%



